

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J		PAGE OF PAGES 1 4	
2. AMENDMENT/MODIFICATION NO. 0003		3. EFFECTIVE DATE 10-Jun-2004		4. REQUISITION/PURCHASE REQ. NO. W56MES-3218-2268-0001		5. PROJECT NO.(If applicable) W911XK-04-B-0008	
6. ISSUED BY CONTRACTING DIVISION DETROIT DISTRICT, USAED P.O. BOX 1027 DETROIT MI 48231-1027		CODE W911XK		7. ADMINISTERED BY (If other than item 6) See Item 6		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. W911XK-04-B-0008	
				X		9B. DATED (SEE ITEM 11) 28-Apr-2004	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The purpose of this Amendment is to revise CLIN 0039 and CLIN 0041 SECTION 00010. The Date for receipt of Bids remains Unchanged, the Time for receipt of Bids is now set at 2:30 p.m. EST on June 15, 2004.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 10-Jun-2004	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION 00010 - SOLICITATION CONTRACT FORM

The following have been added by full text:

AMD 0003

The following have been modified:

Wakefield Sewer Separation, Wakefield, Michigan
(Phase II)

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>QTY</u>	<u>UNIT</u>	<u>UNIT PRICE</u>	<u>TOTAL AMOUNT</u>
0001	Mobilization/Demobilization	1	LS	\$_____	\$_____
0002	Abandon Drainage Structures	27	EA	\$_____	\$_____
0003	Reconstruct 48" CIP Manhole	5	EA	\$_____	\$_____
0004	24" Drainage Structures	48	EA	\$_____	\$_____
0005	48" Drainage Structures	45	EA	\$_____	\$_____
0006	60" Drainage Structures	2	EA		
0007	Install 8" Sanitary Pipe	6,976	FT	\$_____	\$_____
0008	Install 10" Sanitary Pipe	590	FT	\$_____	\$_____
0009	Install 12" Storm Pipe	2,897	FT	\$_____	\$_____
0010	Install 15" Storm Pipe	366	FT	\$_____	\$_____
0011	Install 18" Storm Pipe	395	FT	\$_____	\$_____
0012	Install 24" Storm Pipe	1,744	FT	\$_____	\$_____
0013	Sanitary Sewer Servicee	3,160	FT	\$_____	\$_____
0014	Rock Excavation				
0014AA	First 333 CYD	333	CYD	\$_____	\$_____
0014AB	Over 333 CYD	167	CYD	\$_____	\$_____
0015	Site Restoration				

0015AA Bituminous Roadway Paving Driveway Repair	5,826 SYD	\$_____	\$_____
0015AB Bituminous over Roadway Concrete Repair	2,497 SYD	\$_____	\$_____
0015AC Sidewalk Replacment	5,400 SFT	\$_____	\$_____
0015AD Curb & Gutters	7,928 LFT	\$_____	\$_____
0015AE Concrete Driveway Repair	265 SYD	\$_____	\$_____

Wakefield Combined Sewer Separation, Wakefield, Michigan (PHASE III)

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>QTY</u>	<u>UNIT</u>	<u>UNIT PRICE</u>	<u>TOTAL AMOUNT</u>
0016	Mobilization/Demobilization	1	LS	\$_____	\$_____
0017	MDOT Permits	1	LS	\$20,000	\$20,000
0018	Abandon Drainage Structures	26	EA	\$_____	\$_____
0019	Reconstruct 48" CIP Manhole	3	EA	\$_____	\$_____
0020	24" Drainage Structures	25	EA	\$_____	\$_____
0021	48" Drainage Structures	25	EA	\$_____	\$_____
0022	60" Drainage Structures	5	EA	\$_____	\$_____
0023	72" Drainage Structures	3	EA	\$_____	\$_____
0024	96" Drainage Structures	3	EA	\$_____	\$_____
0025	Sanitary Sewer Service	1,990	FT	\$_____	\$_____
0026	Install 8" Sanitary Pipe	2,613	FT	\$_____	\$_____
0027	Install 12" Sanitary Pipe	3,885	FT	\$_____	\$_____
0028	Install 12" Casing Pipe	84	FT	\$_____	\$_____
0029	Install 18" Casing Pipe	68	FT	\$_____	\$_____
0030	Install 30" Casing Pipe	85	FT	\$_____	\$_____
0031	Install 42" Casing Pipe	62	FT	\$_____	\$_____
0032	Install 12" Storm Pipe	1,471	FT	\$_____	\$_____

0033	Install 18" Storm Pipe	90	FT	\$_____	\$_____
0034	Install 30" Storm Pipe	947	FT	\$_____	\$_____
0035	Install 36" Storm Pipe	607	FT	\$_____	\$_____
0036	Install 42" Storm Pipe	545	FT	\$_____	\$_____
0037	US-2 Paving	9,917	SYD	\$_____	\$_____
0038	City of Wakefield Paving	21,254	SYD	\$_____	\$_____
0039	Concrete Sidewalk	1,961	SYD	\$_____	\$_____
0040	Concrete Curb and Gutter	6,065	LF	\$_____	\$_____
0041	Conc. and HMA Drive Replacement	680	SYD	\$_____	\$_____
0042	Rock Excavation				
0042AA	First 191 CYD	191	CYD	\$_____	\$_____
0042AB	Over 191 CYD	96	CYD	\$_____	\$_____
0043	Subgrade Undercutting				
0043AA	First 1000 CYD	1,000	CYD	\$_____	\$_____
0043AB	Over 1000 CYD	5,000	CYD	\$_____	\$_____

Total Amount (Phase II & Phase III) \$_____

Amendment 0003

The following have been deleted:

PHASE III- LABOR

(End of Summary of Changes)