
W56MES-4093-8884

Maintenance Dredging at Little Lake Harbor, MI

100% Emerging Small Business Set-aside

X

SAMMIE  HART 313 226-6358

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED

08-Jun-2004

(RFP)

(IFB)

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance within _______10 calendar days and complete it within ________45 calendar days after receiving

award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________copies to perform the work required are due at the place specified in Item 8 by ___________  
local time ______________25 May 2004 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.

shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is notrequired.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

W911XK-04-C-0011

7. ISSUED BY CODE

CONTRACTING DIVISION
DETROIT DISTRICT, USAED P.O. BOX 1027
DETROIT MI 48231-1027

W911XK

PAGE OF PAGES

1 OF 14

CODE W911XK

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

10

02:00 PM (hour)
Sealed envelopes containing offers 

CONTRACTING DIVISION
DETROIT DISTRICT, USAED, 477 MICHIGAN AVE
DETROIT MI 48226

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

8. ADDRESS OFFER TO (If Other Than Item 7)

(313) 226-2209FAX:TEL:(313) 226-5148 TEL: (313) 226-5148 FAX: (313) 226-2209

W911XK-04-B-0009

 



See Item 7

20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE
5Y029

FACILITY CODE
5Y029

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within ________  calendar days after the date offers are due.
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE
22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

$107,175.00 See Schedule

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE27. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR
MORRISH-WALLACE CONSTRUCTION INC, D/B/A 
THOMAS R MORRISH
520 NORTH MAIN STREET, SUITE 301
CHEBOYGAN MI 49721

15. TELEPHONE NO. (Include area code)
(231) 627-4333

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is
contract.  The rights and obligations of the parties to this contract shall be necessary.
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,

representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print) GEORGE  FEDYNSKY / ADDED BY SUMI

TEL: 313 226-6356 EMAIL: George.Fedynsky@lre02.usace.army.mil

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY 08-Jun-2004

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(Must be fully completed by offeror)OFFER 
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Section 00010 - Solicitation Contract Form 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum $17,645.00 $17,645.00  
 Mobilization and Demobilization for Maintenance Dredging at Little Lake Harbor, 

MI 
  

 

   
  
 
 NET AMT $17,645.00 
 
 ACRN AA Funded Amount  $17,645.00 

               
FOB:  Destination 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002 Dredging     
  

  
 

   
  
 
 NET AMT $0.00 
 
 ACRN AA Funded Amount  $0.00 

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AA First 13,000 Cubic Yards 13,000 Cubic Yard $4.99 $64,870.00  
  

 
  

 

   
  
 
 NET AMT $64,870.00 
 
 ACRN AA Funded Amount  $64,870.00 

               
FOB:  Destination 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AB Over 13,000 Cubic Yards 6,000 Cubic Yard $4.11 $24,660.00  
  

 
  

 

   
  
 
 NET AMT $24,660.00 
 
 ACRN AA Funded Amount  $24,660.00 

               
FOB:  Destination 
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Section 00700 - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1 Alt I  Definitions (Dec 2001) --Alternate I  MAY 2001    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
JUN 2003    

52.209-6  Protecting the Government's Interest When Subcontracting 
With Contractors Debarred, Suspended, or Proposed for 
Debarment  

JUL 1995    

52.211-13  Time Extensions  SEP 2000    
52.211-18  Variation in Estimated Quantity  APR 1984    
52.214-26  Audit and Records--Sealed Bidding  OCT 1997    
52.214-27  Price Reduction for Defective Cost or Pricing Data - 

Modifications - Sealed Bidding  
OCT 1997    

52.214-28  Subcontracting Cost Or Pricing Data--Modifications--Sealed 
Bidding  

OCT 1997    

52.219-8  Utilization of Small Business Concerns  OCT 2000    
52.219-14  Limitations On Subcontracting  DEC 1996    
52.222-1  Notice To The Government Of Labor Disputes  FEB 1997    
52.222-3  Convict Labor  JUN 2003    
52.222-4  Contract Work Hours and Safety Standards Act - Overtime 

Compensation  
SEP 2000    

52.222-6  Davis Bacon Act  FEB 1995    
52.222-7  Withholding of Funds  FEB 1988    
52.222-8  Payrolls and Basic Records  FEB 1988    
52.222-9  Apprentices and Trainees  FEB 1988    
52.222-10  Compliance with Copeland Act Requirements  FEB 1988    
52.222-11  Subcontracts (Labor Standards)  FEB 1988    
52.222-12  Contract Termination-Debarment  FEB 1988    
52.222-13  Compliance with Davis -Bacon and Related Act Regulations.  FEB 1988    
52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  FEB 1988    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  APR 2002    
52.222-27  Affirmative Action Compliance Requirements for Construction FEB 1999    
52.222-35  Equal Opportunity For Special Disabled Veterans, Veterans of 

the Vietnam Era, and Other Eligible Veterans  
DEC 2001    

52.222-36  Affirmative Action For Workers With Disabilities  JUN 1998    
52.222-37  Employment Reports On Special Disabled Veterans, Veterans 

Of The Vietnam Era, and Other Eligible Veterans  
DEC 2001    

52.223-6  Drug-Free Workplace  MAY 2001    
52.223-14  Toxic Chemical Release Reporting  AUG 2003    
52.227-1  Authorization and Consent  JUL 1995    
52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  
AUG 1996    



W911XK-04-C-0011 
 

Page 6 of 14 
 

 

52.227-4  Patent Indemnity-Construction Contracts  APR 1984    
52.228-2  Additional Bond Security  OCT 1997    
52.228-15  Performance and Payment Bonds--Construction  JUL 2000    
52.229-3  Federal, State And Local Taxes  APR 2003    
52.232-5  Payments under Fixed-Price Construction Contracts  SEP 2002    
52.232-17  Interest  JUN 1996    
52.232-23  Assignment Of Claims  JAN 1986    
52.232-27  Prompt Payment for Construction Contracts  OCT 2003    
52.233-1  Disputes  JUL 2002    
52.233-3  Protest After Award  AUG 1996    
52.236-2  Differing Site Conditions  APR 1984    
52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984    
52.236-5  Material and Workmanship  APR 1984    
52.236-6  Superintendence by the Contractor  APR 1984    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-8  Other Contracts  APR 1984    
52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  
APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    
52.236-11  Use and Possession Prior to Completion  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-13 Alt I  Accident Prevention (Nov 1991) -  Alternate I  NOV 1991    
52.236-15  Schedules for Construction Contracts  APR 1984    
52.236-16  Quantity Surveys  APR 1984    
52.236-17  Layout of Work  APR 1984    
52.236-21  Specifications and Drawings for Construction  FEB 1997    
52.236-26  Preconstruction Conference  FEB 1995    
52.242-14  Suspension of Work  APR 1984    
52.243-4  Changes  AUG 1987    
52.246-12  Inspection of Construction  AUG 1996    
52.248-3  Value Engineering-Construction  FEB 2000    
52.249-2 Alt I  Termination for Convenience of the Government (Fixed-Price) 

(Sep 1996)  - Alternate I  
SEP 1996    

52.249-10  Default (Fixed-Price Construction)  APR 1984    
252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  
MAR 1999    

252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  Required Central Contractor Registration Alternate A  NOV 2003    
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Terrorist Country  
MAR 1998    

252.223-7004  Drug Free Work Force  SEP 1988    
252.236-7000  Modification Proposals -Price Breakdown  DEC 1991    
252.236-7002  Obstruction of Navigable Waterways  DEC 1991    
252.236-7008  Contract Prices-Bidding Schedules  DEC 1991    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.247-7023  Transportation of Supplies by Sea  MAY 2002    
252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
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The Contractor shall be required to (a) commence work under this contract within 10  calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready 
for use not later than  45 calendar days.  The time stated for completion shall include final cleanup of the premises.  
 
*The Contracting Officer shall specify either a number of days after the date the contractor receives the notice to 
proceed, or a calendar date. 
 
(End of clause) 
 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of  $421.00 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
 
 
 
52.211-5000 EVALUATION OF SUBDIVIDED ITEMS (MAR 1995)--EFARS 
Item No. 0002 is subdivided into two or more estimated quantities and are to 
be separately priced.  The Government will evaluate each of these items on the 
basis of total price of its sub-items. 

(End of clause) 
 
 
 
52.211-5001 VARIATIONS IN ESTIMATED QUANTITIES, SUBDIVIDED ITEMS  
(MAR 1995)--EFARS 
This variation in estimated quantities clause is applicable only to Items No. 
0002. 
  (a) Variation from the estimated quantity in the actual work performed under 
any second or subsequent sub-item or elimination of all work under such a 
second or subsequent sub-item will not be the basis for an adjustment in 
contract unit price. 
  (b) Where the actual quantity of work performed for Items No. 0002 is less 
than 85% of the quantity of the first sub-item listed under such item, the 
contractor will be paid at the contract unit price for that sub-item for the 
actual quantity of work performed and, in addition, an equitable adjustment 
shall be made in accordance with the clause FAR 52.212-11, Variation in 
Estimated Quantities. 
  (c) If the actual quantity of work performed under Items No. 0002 exceeds 
115% or is less than 85% of the total estimated quantity of the sub-item under 
that item and/or if the quantity of the work performed under the second sub-
item or any subsequent sub-item under Items No.0002 exceeds 115% or is less 
than 85% of the estimated quantity of any such sub-item, and if such variation 
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causes an increase or a decrease in the time required for performance of this 
contract the contract completion time will be adjusted in accordance with the 
clause FAR 52.212-11, Variation in Estimated Quantities. 

(End of clause) 
  
 
 
 
52.225-9      BUY AMERICAN ACT—CONSTRUCTION MATERIALS (JUN 2003) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction 
site. Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the  
manufacture of the end product. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin 
of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 
preference for domestic construction material. The Contractor shall use only domestic construction material in 
performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause. 
 
(2) This requirement does not apply to the construction material or components listed by the Government as follows:       
[Contracting Officer to list applicable excepted materials or indicate “none”] 
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(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause if 
the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds 
the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use foreign 
construction material in accordance with paragraph (b)(3) of this clause shall include adequate information for 
Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty 
(whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could 
not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy American Act. 
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(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate 
is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach 
summary. 
Include other applicable supporting information. 
 
(End of clause) 
 
 
 
52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  
MAR 1995)--EFARS 
  (a) This clause does not apply to terminations.  See 52.249-5000, Basis for 
Settlement of Proposals and FAR Part 49. 
  (b) Allowable cost for construction and marine plant and equipment in sound 
workable condition owned or controlled and furnished by a contractor or 
subcontractor at any tier shall be based on actual cost data for each piece of 
equipment or groups of similar serial and series for which the Government can 
determine both ownership and operating costs from the contractor's accounting 
records.  When both ownership and operating costs cannot be determined for any 
piece of equipment or groups of similar serial or series equipment from the 
contractor's accounting records, costs for that equipment shall be based upon 
the applicable provisions of EP 1110-1-8, Construction Equipment Ownership and 
Operating Expense Schedule, Region IV.  Working conditions shall be considered 
to be average for determining equipment rates using the schedule unless 
specified otherwise by the contracting officer.  For equipment not included in 
the schedule, rates for comparable pieces of equipment may be used or a rate 
may be developed using the formula provided in the schedule.  For forward 
pricing, the schedule in effect at the time of negotiations shall apply. For 
retroactive pricing, the schedule in effect at the time the work was performed 
shall apply. 
  (c) Equipment rental costs are allowable, subject to the provisions of FAR 
31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that 
actual rates will be used for equipment leased from an organization under 
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common control that has an established practice of leasing the same or similar 
equipment to unaffiliated lessees. 
  (d) When actual equipment costs are proposed and the total amount of the 
pricing action exceeds the small purchase threshold, the contracting officer 
shall request the contractor to submit either certified cost or pricing data, 
or partial/limited data, as appropriate.  The data shall be submitted on 
Standard Form 1411, Contract Pricing Proposal Cover Sheet. 

(End of clause) 
 
 
 
52.236-4     PHYSICAL DATA (APR 1984) 
 
Data and information furnished or referred to below is for the Contractor's information.  The Government shall not be 
responsible for any interpretation of or conclusion drawn from the data or information by the Contractor. 
 
(a) The indications of physical conditions on the drawings and in the specifications are the result of site 
investigations by topographic and hydrographic surveys. 
 
(b) Weather conditions :The contractor shall investigate andsatistfy itself as to all hazards likely to arise from weather 
conditions during the performance if its work. 
 
(c) Transportation facilities: The Contractor shall investigate and obtain the necessary information and data asto the 
availability anduse of assess roads, highways and railroad facilities to the work site. The Contractor shall obtain 
necessary permits to operate on or cross public highways, roads andrailroads. 
 
(d) Use of Project Site: Project area usage isat the Contractor’s risk. The Contractor shall be responsible for damages 
that may be suffered due to its operations. Srr technical specifications and drawings for additional inforamtion 
physical  data. 
 
(End of clause) 
 
 
 
252.236-7001     CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)  
 
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen by 
the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
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(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall perform 
such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
 
  Title        File        Drawing No.     
 
Little Lake harbor, MI                 1 
FY04 Maintenance Dredging 
Dredge Plan, Notes, Sections, Legend, Location and Vicinity Maps 
 
(End of clause) 
 
 
 
252.236-7004     PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991) 
 
(a) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's plant and 
equipment at the contract lump sum price for this item. 
 
(1) 60 percent of the lump sum price upon completion of the contractor's mobilization at the work site. 
 
(2) The remaining 40 percent upon completion of demobilization. 
 
(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid if the 
Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of this clause do not bear a reasonable 
relation to the cost of the work in this contract. 
 
(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in payment, as determined by 
the Contracting Officer, of -- 
  
(i) Actual mobilization costs at completion of mobilization; 
 
(ii) Actual demobilization costs at completion of demobilization; and 
 
(iii) The remainder of this item in the final payment under this contract. 
 
(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause is not subject to 
appeal. 
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Section 00800 - Special Contract Requirements 
 
HEALTH & SAFETY 
 
 
WEATHER DAYS 

52.236-4020 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 89)(ER 415-1-5) 
 

a. This provision specifies the procedure for the determination of time extensions for unusually severe weather in 
accordance with the CONTRACT CLUASE entitled “DEFUALT (FIXED-PRICE CONSTRUCTION).”  In order for the 
Contracting Officer to award a time extension under this clause, the following conditions must be satisfied: 

(1) The weather experienced at the project site during the contract period must be found to be unusually 
severe, that is, more severe than the adverse weather anticipated for the project location during any given 
month. 

(2) The unusually severe weather must actually cause a delay to the completion of the project.  The delay must 
be beyond the control and without the fault of or negligence of the contractor. 

 
b. The following schedule of monthly anticipated adverse weather delays is based on National Oceanic and 

Atmospheric Administration (NOAA) or similar data for the project location and will constitute the base line for 
monthly weather time evaluations.  The contractor’s progress schedule must reflect these anticipated adverse 
weather delays in all weather dependent activities. 

 
                              MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
                                      WORK DAYS BASED ON 7-DAY WORK WEEK 
                                    JAN           FEB           MAR         APR        MAY        JUN 
                                      31              29               31             30             7              7 
 
                                    JUL          AUG           SEP           OCT         NOV        DEC 
                                      6                7                 7                7              13            31 

c. Upon knowledgement of the Notice to Proceed (NTP) and continuing throughout the contract,  the Contractor will 
record on the daily CQC Report, the occurrence of adverse weather and resultant impact to normally scheduled work.  
Actual adverse weather delay days must prevent work on critical activities for fifty percent (50%) or more of the 
contractor’s scheduled workday.  The number of actual adverse weather delay days shall include days impacted by 
actual adverse weather (even if adverse weather occurred in previous month), be calculated chronologically from the 
first to the last day of each month, and be recorded as full days.  If the number of actual adverse weather days 
exceeds the number of days anticipated in Subparagraph b above, the Contracting Officer will convert any qualifying 
delays to calendar days, giving full consideration for equivalent fair weather work days, and issue a modification in 
accordance with the CONTRACT CLAUSE entitled “DEFAULT (FIXED PRICE CONSTRUCTION).” 

 
Contract Clause for Dredging and Dredge Related Marine Work 
 
“The Contractor shall comply with the provisions of EM 385-1-1.  If the Contractor is a currently accepted participant 
in the Dredging Contractors of America (DCA)/United States Army Corps of Engineers (USACE) Dredging Safety 
Management Program (DSMP), as determined by the DCA/USACE Joint Committee, and holds a current valid 
Certificate of Compliance for both the Contractor Program and the Dredge(s) to be used to perform the work required 
under this contract, the Contractor may, in lieu of the submission of an Accident Prevention Plan (APP), 

(1) make available for review, upon request, the Contractor’s current Safety Management System (SMS) 
documentation, 

(2) submit to the Contracting Officer the current valid Company Certificate of Compliance for its SMS, 
(3) submit the current dredge(s) Certificate of Compliance based on third party audit, and 
(4) submit for review and acceptance, site-specific addends to the SMS as specified in the solicitation.” 
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HEALTH AND SAFETY STANDARDS: The facilities, systems and equipment design standards of the occupational 
Safety and Health Act, Code of Federal Regulations, Title 29, Chapter XVII, Parts 1910 and 1926, or EM 385-1-1, U.S. 
Army Corps of Engineers, Safety and Health Requirements Manual, whichever is more stringent, will be incorporated 
into all Engineering, Design and Analysis furnished, pursuant to this contract.  Any problem in incorporating these 
standards due to conflicts with other technical criteria will be promptly submitted to the Contracting Officer for 
decision.   
Contractor shall abide by the Safety Requirements specified EM 385-1-1. 
 
U.S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-1:   
 
This paragraph applies to contracts and purchase orders that require the contractor to comply with EM 385-1-1 (e.g., 
contracts that include the Accident Prevention Clause at FAR 52.236-16 and/or other safety provision s).  EM 385-1-1 
and its changes are available at http://www.hq.usace.army  (at the HQ Homepage select Safety and Occupational 
Health).  The contractor shall be responsible for complying with the current edition and all changes posted on the 
web as of the effective date of this solicitation. 
 
(End) 
 
 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA:  96X31230000 082427           2520001V2V009890        NA    96203  
AMOUNT:  $89,530.00  
    
AA:  96X31230000 082427           2520001V2V009890        NA    96203  
COST 
CODE:  

000000000000  

AMOUNT:  $17,645.00  
 


