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CONTRACT TYPE: Multiple Award, Multiple Year Task Order Contract for Dredging 
TASK ORDER No.  2 
PROJECT NAME: FY04 Maintenance Dredging at Manistee Harbor, Michigan 
 
 
CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC. NECESSARY 
TO PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND CONDITIONS SET 
FORTH IN THE CONTRACT TO INCLUDE ALL ATTACHMENTS THERETO.  
 
                            
ITEM NO.  SUPPLIES/SERVICES            QUANTITY    UNIT    UNIT PRICE   AMOUNT 
     
 
0001      FY04 Maintenance Dredging 
          at Manistee Harbor, Michigan        
          Mobilization and Demobilization   1 LS     $_______  $_______ 
 
  
       
0002      Dredging – Manistee Harbor 63,000 Cubic  $_______  $_______  
                                Yards  
 
0003      Dredging – Option Area No. 1 20,000 Cubic  $_______  $_______ 
    Yards     
 
 
                 TOTAL AMOUNT OF BID            $_______________ 
 

SCOPE OF WORK: 
 

1.  Mobilize dredge to Manistee Harbor and begin dredging between sta. 
27+99.94W and 21+00E.  Placement of the dredged materials shall take place 
along the shoreline as stated in SECTION 02482, Paragraph 3.3.2,  
Government-Furnished Placement Area of the specifications.  For this Task 
Order however, the placement zone shall  begin at a point 2000 ft. north of 
the north pier and extend 2000 ft. northerly. The landward limit of 
placement shall be the +2.0 ft. contour. See the accompanying drawings.  
Demobilize when work is completed.   

 
2.  Wage Rates for this Task Order shall be as specified in the basic 
Contract.  Wage Decision IL030018, dated February 27, 2004 as attached.     
     
3. The work for this task order shall conform to the contract 
specifications, this scope of work and the drawings identified on the 
following index: 

 
       FILE                                      DRAWING 
 
   Manistee Harbor, MI                              1 
   FY04 Maintenance Dredging 
   Dredge Plan, Notes, Legend, Section  
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   Manistee Harbor, MI                              2 
   FY04 Maintenance Dredging 
   Dredge Plan  
 

4.  Generally, the survey information will be based on channel condition 
soundings collected in the winter or spring of the current dredging year. 
Final pay yardage will be determined by prior to dredging soundings and 
after dredging construction surveys. If agreeable to both the Government 
and the Contractor, condition surveys utilized for determining the task 
order bid quantities may be used as the prior to dredging construction 
soundings.  Bench mark and horizontal control point detailed sheets for 
this task order are attached to this scope of work. An index of those 
sheets is provided as follows: 

 
     B.M. PARK 
               52-AA 
    EARL 
    PROPELLOR 
    MIKE 
    TENNIS 
       STEBBINS 
    SPUD 
 
 

5. Performance Schedule:  The Contractor shall be required to (a) commence 
work under this contract within 5 calendar days after the date the Contractor 
receives the notice to proceed on the task order, (b) prosecute the work 
diligently, and (c) complete the entire work ready for use not later than 
April 30, 2004. The time stated for completion shall include final cleanup of 
the premises. It  is anticipated that the Task Order will be issued no later 
than April 8, 2004.  Additional time will not be allowed for completion of the 
work if the option is exercised.  
            
6. The estimated overdepth quantity for this task order is 19,000 Cubic Yards, 
and the estimated sideslope quantity is 3000 Cubic Yards.   
 
7.  The character of materials for this dredging work is as described in 
SECTION 02482 paragraph 1.3.1 Character of Materials in the contract 
specifications.  
          
8.  Tolerance Dimensions:  
 
    Side Slope Tolerance:  25 feet Horizontal   
    Shoal Tolerance     :  0.5 feet Vertical 
 
9.  Special Project Procedures:  There are no additional special project 
procedures, besides those identified in this scope of work, and the contract 
specifications.  
 
10.  Identify Equipment to be utilized for this Task Order: 
 
_______________________________________________________________ 




























