

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J		PAGE OF PAGES 1 9	
2. AMENDMENT/MODIFICATION NO. 0002		3. EFFECTIVE DATE 25-Mar-2004		4. REQUISITION/PURCHASE REQ. NO. W56MES-3218-2268		5. PROJECT NO.(If applicable) W911XK-04-B-0005	
6. ISSUED BY CONTRACTING DIVISION DETROIT DISTRICT, USAED P.O. BOX 1027 DETROIT MI 48231-1027		CODE W911XK		7. ADMINISTERED BY (If other than item 6) See Item 6		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. W911XK-04-B-0005	
				X		9B. DATED (SEE ITEM 11) 03-Mar-2004	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE				FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) SEE Attached Changes. Due date for receipt of bids is changed from April 2, 2004 to April 6, 2004 at 2:00 PM EST.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
(Signature of person authorized to sign)				BY _____		25-Mar-2004	
				(Signature of Contracting Officer)			

EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

30-105-04

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

Section 00010 - Solicitation Contract Form

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	Site Preparation Wakefield Sewer Separation City of Wakefield, Michigan	1	Lump Sum		

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002	48 Inch Drainage Structure	15	Each		

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003	Sewer, PVC SDR 26, 8 Inch	290	Foot		

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004	Sewer, PVC SDR 26, 12 Inch	3,680	Foot		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005	Sanitary Sewer Service	802	Foot		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006	Sewer, CI III, 12 Inch Tr Det B	195	Foot		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007	Sewer, C1 III , 24 Inch, Tr Det B	227	Foot		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008	Sewer CI II , 30 Inch TDet B	300	Foot		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009	24 Inch Drainage Structure	6	Each		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010	Reconstruct 48-Inch Cast-In-Place Manhole	1	Each		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011	Abandon Drainage Structures	3	Each		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012	Site Restoration				

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AA	Bituminous Roadway Paving Driveway Repair	8,939	Square Yard		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AB	Bituminous over Roadway Concrete Repair	3,319	Square Yard		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AC	Curb and Gutters	17	Linear Foot		

ITEM NO	SUPPLIES/SER	VI	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AD	CES		500	Square Foot		
	Sidewalk Repairs					

TOTAL AMOUNT OF BID \$-----,-----

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

CHANGES TO SPECIFICATIONS

CHANGES TO DIVISION 00010 - Solicitation Contract Form

ADD; New Item OOOIO-Solicitation Contract Form, Page 7
of 34.

Item	Description	Estimated Quantity	Unit	Unit Price	Amount
------	-------------	-----------------------	------	---------------	--------

0012AD	Sidewalk Replacement	500	sq. ft.	\$-\$	
--------	----------------------	-----	---------	-------	--

				Total Amount	\$
--	--	--	--	--------------	----

CHANGES TO SECTION 01270A-MEASUREMENT AND PAYMENT

ADD to Paragraph 1.2.2. Unit Price Items, new sub-paragraph i.: Sidewalk Replacement (Item No. 0012AD)

"(1) Payment will be made for costs associated with sidewalk replacement. 02721a, SUBBASE COURSES, 02722a, AGGREGATE AND/OR GRADED-CRUSHED AGGREGATE BASE COURSE, 02770a, CONCRETE SIDEWALKS AND CURBS AND GUTTERS."

"(2) Unit of measure: Square Feet

CHANGES TO SECTION 01999-LISTING OF ENCLOSED DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

CHANGE TO " STANDARD MDOT MANHOLE DETAILS" Deletion from UTILITY TRENCHES, R-83-B, Sheet 1 of 3.

In detail A. "SEWER NOT UNDER ROADBED", DELETE "GRANULAR MATERIAL CLASS III" and ADD "GRANULAR MATERIAL CLASS III A"

In detail B. "SEWER UNDER ROADBED OR WITHIN INFLUENCE OF ROADBED", DELETE "GRANULAR MATERIAL CLASS III" and ADD "GRANULAR MATERIAL CLASS III A"

CHANGES TO SECTION 02531-SANITARY SEWERS

ADD to Paragraph 3.2.2.2. Deflection Testing

Add the following to the end of the first paragraph: "Deflection Testing is required within minimum of thirty (30) days after installation. Testing will be coordinated with Contracting Officer Representative, forty-eight (48) hours in advance of test being performed."

CHANGES TO PLAN DRAWINGS

CHANGE to Sheets 5 thru 11 of 15, NOTES

Delete "PAVEMENT REMOVAL TO BE FULL ROAD WIDTH." Add "BITUMINOUS PAVEMENT REMOVAL AND REPLACEMENT TO BE FULL ROAD WIDTH."

CHANGE to Sheet 13 of 15, TYPICAL DETAILS, LEGEND

ADD to the end of sentence, a. "WHERE SA WCUT FOR TRENCHING/PIPE INSTALLATION."

DELETE, "B. REQ'D HOT MIX ASPHALT IS TO BE FINISHED FLUSH TO THE EXISTING BITUMINOUS MATERIAL AND IS TO BE COMPACTED AS REQ'D IN THE SPECIFICATIONS.". ADD "B. REQ'D HOT MIX ASPHALT TO BE FULL ROADWAY WIDTH AT ALL LOCATIONS. REQ'D HOT MIX ASPHALT TO BE FINISHED FLUSH TO THE EXISTING BITUMINOUS MATERIAL AT ANY SA WCUTS. ALL REQ'D HOT MIX ASPHALT TO BE COMPACTED AS REQ'D IN THE SPECIFICATIONS."

ADD "D. REQ'D 8" AGGREGATE BASE COURSE MAY BE LEFT IN PLACE WHERE IT MEETS MDOT SPECIFICATIONS."

CHANGE to Sheet 14 of 15, TYPICAL DETAILS

In detail LATERAL SERVICE CONNECTION, DELETE, 2" MDOT CLASS II BACKFILL and ADD 2" MDOT CLASS III A BACKFILL

In detail SANITARY SERVICE CONNECTION - VERTICAL RISER, DELETE, 2" MDOT CLASS II BACKFILL and ADD 2" MDOT CLASS III A BACKFILL.

END OF AMENDMENT

SECTION 00010 - SOLICITATION CONTRACT FORM

The required response date/time has changed from 02-Apr-2004 02:00 PM to 06-Apr-2004 02:00 PM.