


<b>ABSTRACT OF OFFERS - CONSTRUCTION</b>			1. SOLICITATION NUMBER <b>W911XK-04-T-0023</b>			2. DATE ISSUED March 3, 2004		3. DATE OPENED March 15, 2004		PAGE OF 1		1AGES 2	
4. ISSUING OFFICE US Army Corps of Engineering District, Detroit			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) William Bruss Chief, Contracting Division Branch "B"							
						SIGNATURE 						DATE SIGNED	
5. PROJECT TITLE			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS							
FY04 Helgamo and Bates Project			<input type="checkbox"/> A. HIRED LABOR			NO. 1				NO. 2			
						A. OFFEROR BACCO Construction Company N3660 North US 2 Iron Mountain, MI 48231				A. OFFEROR A. Linberg & Son, Inc. 560 Mather Ave. Ishpeming, MI 49849			
6. NUMBER OF AMENDMENTS ISSUED 2			<input checked="" type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) Bonds (20%)				B. BID SECURITY (Type and amount) Bonds (20%)			
						C. AMENDMENTS ACKNOWLEDGED 2				C. AMENDMENTS ACKNOWLEDGED 2			
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0001	Helgamo Rd-Bates Township												
0001AA	Mobilization & Demobilization	1	LS	8,950.00	\$8,950.00	7,500.00	\$7,500.00	20,000.00	\$20,000.00				
0001AB	Excavation/Ditching/Slope Restoration	1	LS	2,835.00	\$2,835.00	12,265.00	\$12,265.00	30,000.00	\$30,000.00				
0001AC	Check Dams	4	EA	175.00	\$700.00	290.00	\$1,160.00	500.00	\$2,00.00				
0001AD	Aggregate Base, 4" (22A)	3870	SY	3.25	\$12,577.50	2.50	\$9,675.00	11.00	\$42,570.00				
0001AE	Asphalt, HMA (13A)	360	TN	78.00	\$28,080.00	40.00	\$14,400.00	67.00	\$24,120.00				
0001AF	Riprap, Plain	1,200	SY	8.30	\$9,960.00	18.50	\$22,200	30.00	\$36,000.00				
0001AG	Shoulder, C1 II", Modified, 2"	650	SY	3.90	\$2,535.00	2.50	\$1,625.00	11.00	\$7,150.00				
0002	Bates Township Park Boat Lunch												
0002AA	Culvert Removal, 24" to 48"	1	LS	2,010.00	\$2,020.00	290.00	\$290.00	1,000.00	\$1,000.00				
0002AB	Aggregate Base, 4"	1,850	SY	4.00	\$7,400.00	3.00	\$5,550.00	13.00	\$24,050.00				
0002AC	Culvert, CSP Arch, CI A 35" x 24"	1	LS	3,690.00	\$3,690.00	2,900.00	\$2,900.00	4,500.00	\$4,500.00				
0002AD	Asphalt, HMA, 13a	205	TN	112.50	\$23,062.50	51.00	\$10,455.00	70.00	\$14,350.00				
<b>TOTAL ESTIMATE</b>					<b>\$101,800.00</b>		<b>\$88,020.00</b>		<b>\$205,740.00</b>				



<b>ABSTRACT OF OFFERS - CONSTRUCTION</b> <b>CONTINUATION SHEET</b>					1. SOLICITATION NUMBER  <b>W911XK-04-T-0023</b>					PAGE OF 2		2 PAGES	
					INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.								
2. PROJECT TITLE  FY04 Helgamo and Bates Project					4. OFFERS (Continued)								
					NO.: <u>3</u>		NO.: <u>    </u>		NO.: <u>    </u>		NO.: <u>    </u>		
					A. OFFEROR . Hebert Construction Co. 107 Fourth Ave. P.O. 271 Iron River, MI 49935		A. OFFEROR		A. OFFEROR		A. OFFEROR		
					B. BID SECURITY (Type and Amount)		B. BID SECURITY (Type and Amount)		B. BID SECURITY (Type and Amount)		B. BID SECURITY (Type and Amount)		
3. CONTRACT ITEMS					C. AMENDMENTS ACKNOWLEDGED 2		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		
A. ITEM NO.	B. ESTIMATED QUANTITY	C. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001													
0001AA	1	LS	8085.00	\$8085.00									
0001AB	1	LS	18,757.20	\$18,757.20									
0001AC	4	EA	577.50	\$2,310.00									
0001AD	3870	SY	3.28	\$12,693.60									
0001AE	360	ST	55.44	\$19,958.40									
0001AF	1,200	SY	40.43	\$48,516.00									
0001AG	650	SR	3.28	\$2,132.00									
0002													
0002AA	1	LS	1062.60	\$1062.60									
0002AB	1,850	SY	3.28	\$6,068.00									
0002AC	1	LS	2887.50	\$2,887.50									
0002AD	205	ST	63.53	\$13,023.65									
<b>TOTAL</b>	<b>ESTIMATE</b>			<b>\$135,493.95</b>									