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Section SF 1449 - CONTINUATION SHEET 
 
8TH STREET - HOUGHTON, MI 
8TH STREET STORM SEWER INSTALLATION 
HUBBELL, TORCH LAKE TOWNSHIP 
HOUGHTON COUNTY, MICHIGAN       
 
lies or Services and Prices 
 
SCOPE OF WORK 
 
Install 1070 linear feet of storm sewer pipes, one storm sewer inlet structure, four manholes 
and four catch basins along 8th and 9th streets as shown on the attached sheets.  The exact 
location shall be determined in the field at the site of the existing drainage structures.  The 
project includes the following: 
 
1. Site preparation shall include clearing, grubbing and grading as required. 
 
2. Construct pre-cast reinforced concrete structure with grate castings for the one 

location and connect the structures to the existing drainage structures as shown on the  
sheets. 

 
3. Construct pre-cast reinforced concrete manhole structures for the four locations and 

connect to existing pipes as shown on the sheets.  
 
4. Install 1055 linear feet of 24” reinforced concrete storm sewer pipes at the locations 

shown on sheet 1. 
 
5. Install plastic (PVC or other) inserts from existing drainage structures to required 

storm sewer, lead sewers and other service lines. 
 
6. Install end sections with grating and rip rap to required RCP and inlet structures. 
 
7. Remove two catch basins and construct catch basins at four locations, bulkhead and 

abandoned existing storm sewer pipe at the location shown on sheet 1.  
 
8. Remove 900 feet of existing 20 feet wide pavement and replace with 900 feet of 

required 22 feet bituminous pavement as shown on sheets 1 and 3 in accordance with 
Houghton County Road Commission Standards. 

 
9. Remove all debris and restore site to pre-construction conditions.   
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10. Field verify all existing conditions including pipe invert elevations, existing pipe 
connections to the required inlets, manholes and all existing utilities and other 
features.   

 
11. Furnish labor, equipment, materials and As-builts. 
 
12. All required work shall be completed in accordance with USACE Safety Manual, 

Michigan Department of Transportation (MDOT) and Houghton County Commission 
Standards. 

 
13. Contractor shall be responsible for the cost of repair of any damage to any sewer 

leads, water lines, gas lines and any other service lines. 
 
14        Contractor shall be responsible for acquiring all required permits.  
 
 
* Site preparation includes clearing, grubbing and surface preparation as required. 
** RipRap shall meet the following gradation:   Effective Diameter              Percent   
                                                                                     Inches                           Smaller % 
                                                                                     12-18                                90 
                                                                                      8-12                                 50 
                                                                                      2-8                                   15 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum $7,500.00 $7,500.00  
 Site Preparation 

FFP 
8 th Street Hubbel/Torch Lake Township 
PURCHASE REQUEST NUMBER: W56MES-4065-8040 
  

 

   
  
 
 NET AMT $7,500.00 
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1 Each $3,500.00 $3,500.00  
 Storm Sewer Inlet 

FFP 
  

 

   
  
 
 NET AMT $3,500.00 
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  4 Each $1,500.00 $6,000.00  
 Manhole (concrete) 

FFP 
  

 

   
  
 
 NET AMT $6,000.00 
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  4 Each $500.00 $2,000.00  
 Frames and Cover 

FFP 
  

 

   
  
 
 NET AMT $2,000.00 
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005  1 Each $2,500.00 $2,500.00  
 End Section W/Grating 

FFP 
REVISED BY AMENDMENT 0001 
  

 

   
  
 
 NET AMT $2,500.00 
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006  4 Each $1,500.00 $6,000.00  
 Catch Basin 

FFP 
  

 

   
  
 
 NET AMT $6,000.00 
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007  4 Each $500.00 $2,000.00  
 Frames and Cover 

FFP 
  

 

   
  
 
 NET AMT $2,000.00 
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008  2,200 Square 

Yard 
$12.45 $27,390.00  

 Bituminous Pavement 
FFP 
 
 
 
  

 

   
  
 
 NET AMT $27,390.00 
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009      
 6" 22A Aggregate Base 

FFP 
DELETED BY AMENDMENT 0002 
  

 

   
  
 
 NET AMT $0.00 
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010  1,055 Linear Foot $57.00 $60,135.00  
 24" RCP 

FFP 
  

 

   
  
 
 NET AMT $60,135.00 
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011      
 36" RCP 

FFP 
DELETED BY AMENDMENT 0001 
  

 

   
  
 
 NET AMT $0.00 
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012  6 Linear Foot $200.00 $1,200.00  
 48" RCP 

FFP 
  

 

   
  
 
 NET AMT $1,200.00 
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013  30 Cubic Yard $30.00 $900.00  
 Rip Rap 

FFP 
REVISED BY AMENDMENT 0001 
  

 

   
  
 
 NET AMT $900.00 
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014  200 Linear Foot $10.00 $2,000.00  
 Repair/Replace Service Lines 

FFP 
for Water and Gas. 
 
REVISED BY AMENDMENT 0001 
  

 

   
  
 
 NET AMT $2,000.00 
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015  10 Each $200.00 $2,000.00  
 4" Dia Sewer Leads 

FFP 
 
 
 
 
  

 

   
  
 
 NET AMT $2,000.00 
 
    

               
FOB:  Destination 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  30-SEP-2004  1  DESIGN BRANCH 

DETROIT DISTRICT, USAED P.O. BOX 1027 
477 
DETROIT MI 48231-1027 
FOB:  Destination  

  

          
0002  N/A  N/A  N/A  N/A  
          
0003  N/A  N/A  N/A  N/A  
          
0004  N/A  N/A  N/A  N/A  
          
0005  N/A  N/A  N/A  N/A  
          
0006  N/A  N/A  N/A  N/A  
          
0007  N/A  N/A  N/A  N/A  
          
0008  N/A  N/A  N/A  N/A  
          
0009  N/A  N/A  N/A  N/A  
          
0010  N/A  N/A  N/A  N/A  
          
0011  N/A  N/A  N/A  N/A  
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0012  N/A  N/A  N/A  N/A  
          
0013  N/A  N/A  N/A  N/A  
          
0014  N/A  N/A  N/A  N/A  
          
0015  N/A  N/A  N/A  N/A  
 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA:  96X31230000 082427           32308529LC075568        NA    96203  
AMOUNT:  $123,125.00  
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  DEC 2001    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-6  Restrictions On Subcontractor Sales To The Government  JUL 1995    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
JUN 2003    

52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
52.211-5  Material Requirements  AUG 2000    
52.211-18  Variation in Es timated Quantity  APR 1984    
52.215-2  Audit and Records--Negotiation  JUN 1999    
52.219-8  Utilization of Small Business Concerns  OCT 2000    
52.222-19  Child Labor -- Cooperation with Authorities and Remedies  JAN 2004    
52.223-14  Toxic Chemical Release Reporting  AUG 2003    
52.226-1  Utilization Of Indian Organizations And Indian-Owned 

Economic Enterprises  
JUN 2000    

52.227-2  Notice And Assistance Regarding Patent And Copyright 
Infringement  

AUG 1996    

52.229-3  Federal, State And Local Taxes  APR 2003    
52.230-2  Cost Accounting Standards  APR 1998    
52.232-23 Alt I  Assignment of Claims (Jan 1986) -  Alternate I  APR 1984    
52.242-13  Bankruptcy  JUL 1995    
52.242-15  Stop-Work Order  AUG 1989    
52.242-17  Government Delay Of Work  APR 1984    
52.243-5  Changes and Changed Conditions  APR 1984    
52.246-1  Contractor Inspection Requirements  APR 1984    
52.246-2  Inspection Of Supplies--Fixed Price  AUG 1996    
52.246-16  Responsibility For Supplies  APR 1984    
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52.246-23  Limitation Of Liability  FEB 1997    
52.249-2  Termination For Convenience Of The Government (Fixed-

Price)  
SEP 1996    

52.249-8  Default (Fixed-Price Supply & Service)  APR 1984    
252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  
MAR 1999    

252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  Required Central Contractor Registration Alternate A  NOV 2003    
252.205-7000  Provision Of Information To Cooperative Agreement Holders  DEC 1991    
252.219-7011  Notification to Delay Performance  JUN 1998    
252.225-7001  Buy American Act And Balance Of Payments Program  APR 2003    
252.225-7002  Qualifying Country Sources As Subcontractors  APR 2003    
252.225-7012  Preference For Certain Domestic Commodities  FEB 2003    
252.225-7013  Duty-Free Entry  JAN 2004    
252.225-7021  Trade Agreements  JAN 2004    
252.232-7003  Electronic Submission of Payment Requests  JAN 2004    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  MAR 1998    
252.246-7000  Material Inspection And Receiving Report  MAR 2003    
252.247-7023  Transportation of Supplies by Sea  MAY 2002    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.213-4     TERMS AND CONDITIONS--SIMPLIFIED ACQUISITIONS (OTHER THAN COMMERCIAL ITEMS) 
(JAN 2004) 
 
(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses that are 
incorporated by reference: 
 
(1) The clauses listed below implement provisions of law or Executive order: 
 
(i) 52.222-3, Convict Labor (June 2003) (E.O. 11755). 
 
(ii) 52.222-21, Prohibition of Segregated Facilities (Feb 1999) (E.O. 11246). 
 
(iii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246). 
 
(iv) 52.225-13, Restrictions on Certain Foreign Purchases (Oct 2003) (E.o.s, proclamations, and statutes administered 
by the Office of Foreign Assets Control of the Department of the Treasury). 
 
(v) 52.233-3, Protest After Award (Aug 1996) (31 U.S.C. 3553). 
 
(2) Listed below are additional clauses that apply: 
 
(i) 52.232-1, Payments (Apr 1984). 
 
(ii) 52.232-8, Discounts for Prompt Payment (Feb 2002). 
 
(iii) 52.232-11, Extras (Apr 1984). 
 
(iv) 52.232-25, Prompt Payment (Oct 2003). 
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(v) 52.233-1, Disputes (Jul 2002). 
 
(vi) 52.244-6, Subcontracts for Commercial Items (APR 2003). 
 
(vii) 52.253-1, Computer Generated Forms (Jan 1991). 
 
(b) The Contractor shall comply with the following FAR clauses, incorporated by reference, unless the circumstances 
do not apply: 
 
(1) The clauses listed below implement provisions of law or Executive order: 
 
(i) 52.222-19, Child Labor--Cooperation with Authorities and Remedies (Jan 2004) (E.O. 13126). (Applies to contracts 
for supplies exceeding the micro-purchase threshold.) 
 
(ii) 52.222-20, Walsh-Healey Public Contracts Act (DEC 1996) (41 U.S.C. 35-45) (Applies to supply contracts over 
$10,000 in the United States, Puerto Rico, or the U.S. Virgin Islands). 
 
(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible 
Veterans (DEC 2001) (38 U.S.C. 4212) (Applies to contracts of $25,000 or more). 
 
(iv) 52.222-36, Affirmative Action for Workers with Disabilities  (JUN 1998) (29 U.S.C. 793) (Applies to contracts over 
$10,000, unless the work is to be performed outside the United States by employees recruited outside the United 
States.) (For purposes of this clause, United States includes the 50 States, the District of Columbia, Puerto Rico, the 
Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island.). 
 
(v) 52.222-37, Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible 
Veterans (DEC 2001) (38 U.S.C. 4212) (Applies to contracts over $25,000). 
 
(vi) 52.222-41, Service Contract Act, As Amended (May 1989) (41 U.S.C. 351, et seq.) (Applies to service contracts 
over $2,500 that are subject to the Service Contract Act and will be performed in the United States, District of 
Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, Johnston 
Island, Wake Island, or the outer continental shelf lands.). 
 
(vii) 52.223-5, Pollution Prevention and Right-to-Know Information (Aug 2003) (E.O. 13148) (Applies to services 
performed on Federal facilities). 
 
(viii) 52.225-1, Buy American Act--Supplies (June 2003) (41 U.S.C. 10a-10d) (Applies to contracts for supplies, and to 
contracts for services involving the furnishing of supplies, for use in the United States or its outlying areas, if the 
value of the supply contract or supply portion of a service contract exceeds the micro-purchase threshold and the 
acquisition-- 
 
(A) Is set aside for small business concerns; or 
 
(B) Cannot be set aside for small business concerns (see 19.502-2), and does not exceed $25,000.) 
 
(ix) 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration (May 1999). (Applies when the 
payment will be made by electronic funds transfer (EFT) and the payment office uses the Central Contractor 
Registration (CCR) database as its source of EFT information.) 
 
(x) 52.232-34, Payment by Electronic Funds Transfer--Other than Central Contractor Registration (Oct 2003). (Applies 
when the payment will be made by EFT and the payment office does not use the CCR database as its source of EFT 
information.) 
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(xi) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (APR 2003) (46 U.S.C. Appx 1241). 
(Applies to supplies transported by ocean vessels (except for the types of subcontracts listed at 47.504(d).) 
 
(2) Listed below are additional clauses that may apply: 
 
(i) 52.209-6, Protecting the Government's Interest When Subcontracting with Contractors Debarred, Suspended, or 
Proposed for Debarment (JULY 1995) (Applies to contracts over $25,000). 
 
(ii) 52.211-17, Delivery of Excess Quantities (SEPT 1989) (Applies to fixed-price supplies). 
 
(iii) 52.247-29, F.o.b. Origin (JUN 1988) (Applies to supplies if delivery is f.o.b. origin). 
 
(iv) 52.247-34, F.o.b. Destination (NOV 1991) (Applies to supplies if delivery is f.o.b. destination). 
 
(c) FAR 52.252-2, Clauses Incorporated by Reference (FEB 1998). This contract incorporates one or more clauses by 
reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will 
make their full text available. Also, the full text of a clause may be accessed electronically at this/these address(es): 
www.arnet.gov/far 
 
(d) Inspection/Acceptance. The Contractor shall tender for acceptance only those items that conform to the 
requirements of this contract. The Government reserves the right to inspect or test any supplies or services that have 
been tendered for acceptance. The Government may require repair or replacement of nonconforming supplies or 
reperformance of nonconforming services at no increase in contract price. The Government must exercise its 
postacceptance rights-- 
 
(1) Within a reasonable period of time after the defect was discovered or should have been discovered; and 
 
(2) Before any substantial change occurs in the condition of the item, unless the change is due to the defect in the 
item. 
 
(e) Excusable delays. The Contractor shall be liable for default unless nonperformance is caused by an occurrence 
beyond the reasonable control of the Contractor and without its fault or negligence, such as acts of God or the public 
enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine 
restrictions, strikes, unusually severe weather, and delays of common carriers. The Contractor shall notify the 
Contracting Officer in writing as soon as it is reasonably possible after the commencement of any excusable delay, 
setting forth the full particulars in connection therewith, shall remedy such occurrence with all reasonable dispatch, 
and shall promptly give written notice to the Contracting Officer of the cessation of such occurrence. 
 
(f) Termination for the Government's convenience. The Government reserves the right to terminate this contract, or 
any part hereof, for its sole convenience. In the event of such termination, the Contractor shall immediately stop all 
work hereunder and shall immediately cause any and all of its suppliers and subcontractors to cease work. Subject to 
the terms of this contract, the Contractor shall be paid a percentage of the contract price reflecting the percentage of 
the work performed prior to the notice of termination, plus reasonable charges that the Contractor can demonstrate to 
the satisfaction of the Government, using its standard record keeping system, have resulted from the termination. The 
Contractor shall not be required to comply with the cost accounting standards or contract cost principles for this 
purpose. This paragraph does not give the Government any right to audit the Contractor's records. The Contractor 
shall not be paid for any work performed or costs incurred that reasonably could have been avoided. 
 
(g) Termination for cause. The Government may terminate this contract, or any part hereof, for cause in the event of 
any default by the Contractor, or if the Contractor fails to comply with any contract terms and conditions, or fails to 
provide the Government, upon request, with adequate assurances of future performance. In the event of termination 
for cause, the Government shall not be liable to the Contractor for any amount for supplies or services not accepted, 
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and the Contractor shall be liable to the Government for any and all rights and remedies provided by law. If it is 
determined that the Government improperly terminated this contract for default, such termination shall be deemed a 
termination for convenience. 
 
(h) Warranty. The Contractor warrants and implies that the items delivered hereunder are merchantable and fit for use 
for the particular purpose described in this contract. 
 
(End of clause) 
 
 
 
52.243-1    CHANGES--FIXED-PRICE (APR 1984) 
 
(a) The Contracting Officer may at any time, by written order, and without notice to the sureties, if any, make changes 
within the general scope of this contract in any one or more of the following:  
 
(1) Drawings, designs, or specifications when the supplies to be furnished are to be specially manufactured for the 
Government in accordance with the drawings, designs, or specifications.  
 
(2) Method of shipment or packing.  
 
(3) Place of delivery.  
 
(b) If any such change causes an increase or decrease in the cost of, or the time required for, performance of any part 
of the work under this contract, whether or not changed by the order, the Contracting Officer shall make an equitable 
adjustment in the contract price, the delivery schedule, or both, and shall modify the contract.  
 
(c) The Contractor must assert its right to an adjustment under this clause within 30 days from the date of receipt of 
the written order. However, if the Contracting Officer decides that the facts justify it, the Contracting Officer may 
receive and act upon a proposal submitted before final payment of the contract.  
 
(d) If the Contractor's proposal includes the cost of property made obsolete or excess by the change, the Contracting 
Officer shall have the right to prescribe the manner of the disposition of the property.  
 
(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause. However, nothing in this clause 
shall excuse the Contractor from proceeding with the contract as changed. 
 
(End of clause) 
 
 
 
52.248-1     VALUE ENGINEERING (FEB 2000) 
 
(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change proposals 
(VECP's) voluntarily. The Contractor shall share in any net acquisition savings realized from accepted VECP's, in 
accordance with the incentive sharing rates in paragraph (f) below.  
 
(b) Definitions. "Acquisition savings,'' as used in this clause, means savings resulting from the application of a VECP 
to contracts awarded by the same contracting office or its successor for essentially the same unit. Acquisition 
savings include--  
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(1) Instant contract savings, which are the net cost reductions on this, the instant contract, and which are equal to 
the instant unit cost reduction multiplied by the number of instant contract units affected by the VECP, less the 
Contractor's allowable development and implementation costs;  
 
(2) Concurrent contract savings, which are net reductions in the prices of other contracts that are definitized and 
ongoing at the time the VECP is accepted; and  
 
(3) Future contract savings, which are the product of the future unit cost reduction multiplied by the number of future 
contract units in the sharing base. On an instant contract, future contract savings include savings on increases in 
quantities after VECP acceptance that are due to contract modifications, exercise of options, additional orders, and 
funding of subsequent year requirements on a multiyear contract. 
 
"Collateral costs," as used in this clause, means agency cost of operation, maintenance, logistic support, or 
Government-furnished property.  
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the 
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost 
changes.  
 
"Contracting office" includes any contracting office that the acquisition is transferred to, such as another branch of 
the agency or another agency's office that is performing a joint acquisition action.  
 
"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor 
incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the 
Contractor incurs to make the contractual changes required by Government acceptance of a VECP.  
 
"Future unit cost reduction," as used in this clause, means the instant unit cost reduction adjusted as the 
Contracting Officer considers necessary for projected learning or changes in quantity during the sharing period. It is 
calculated at the time the VECP is accepted and applies either (1) throughout the sharing period, unless the 
Contracting Officer decides that recalculation is necessary because conditions are significantly different from those 
previously anticipated or (2) to the calculation of a lump -sum payment, which cannot later be revised.  
 
"Government costs," as used in this clause, means those agency costs that result directly from developing and 
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistics 
support. The term does not include the normal administrative costs of processing the VECP or any increase in this  
contract's cost or price resulting from negative instant contract savings.  
 
"Instant contract," as used in this clause, means this contract, under which the VECP is submitted. It does not 
include increases in quantities after acceptance of the VECP that are due to contract modifications, exercise of 
options, or additional orders.  If this is a multiyear contract, the term does not include quantities funded after VECP 
acceptance. If this contract is a fixed-price contract with prospective price redetermination, the term refers to the 
period for which firm prices have been established.  
 
"Instant unit cost reduction" means the amount of the decrease in unit cost of performance (without deducting any 
Contractor's development or implementation costs) resulting from using the VECP on this, the instant contract. If this 
is a service contract, the instant unit cost reduction is normally equal to the number of hours per line-item task saved 
by using the VECP on this contract, multiplied by the appropriate contract labor rate.  
 
"Negative instant contract savings" means the increase in the cost or price of this contract when the acceptance of a 
VECP results in an excess of the Contractor's allowable development and implementation costs over the product of 
the instant unit cost reduction multiplied by the number of instant contract units affected.  
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"Net acquisition savings" means total acquisition savings, including instant, concurrent, and future contract 
savings, less Government costs.  
 
"Sharing base," as used in this clause, means the number of affected end items on contracts of the contracting office 
accepting the VECP.  
 
Sharing period, as used in this clause, means the period beginning with acceptance of the first unit incorporating the 
VECP and ending at a calendar date or event determined by the contracting officer for each VECP. 
 
"Unit," as used in this clause, means the item or task to which the Contracting Officer and the Contractor agree the 
VECP applies.  
 
"Value engineering change proposal (VECP)" means a proposal that--  
 
(1) Requires a change to this, the instant contract, to implement; and  
 
(2) Results in reducing the overall projected cost to the agency without impairing essential functions or 
characteristics; provided, that it does not involve a change--  
 
(i) In deliverable end item quantities only;  
 
(ii) In research and development (R&D) end items or R&D test quantities that is due solely to results of previous 
testing under this contract; or  
 
(iii) To the contract type only.  
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in 
subparagraphs (1) through (8) below. If the proposed change is affected by contractually required configuration 
management or similar procedures, the instructions in those procedures relating to format, identification, and priority 
assignment shall govern VECP preparation. The VECP shall include the following:  
 
(1) A description of the difference between the existing contract requirement and the proposed requirement, the 
comparative advantages and disadvantages of each, a justification when an item's function or characteristics are 
being altered, the effect of the change on the end item's performance, and any pertinent objective test data.  
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any 
suggested specification revisions.  
 
(3) Identification of the unit to which the VECP applies.  
 
(4) A separate, detailed cost estimate for (i) the affected portions of the existing contract requirement and (ii) the 
VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable development 
and implementation costs, including any amount attributable to subcontracts under the Subcontracts paragraph of 
this clause, below.  
 
(5) A description and estimate of costs the Government may incur in implementing the VECP, such as test and 
evaluation and operating and support costs.  
 
(6) A prediction of any effects the proposed change would have on collateral costs to the agency.  
 
(7) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve 
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule.  
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(8) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract 
numbers involved, and previous Government actions, if known.  
 
(d) Submission. The Contractor shall submit VECP's to the Contracting Officer, unless this contract states otherwise. 
If this contract is administered by other than the contracting office, the Contractor shall submit a copy of the VECP 
simultaneously to the Contracting Officer and to the Administrative Contracting Officer.  
 
(e) Government action. (1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 
calendar days after the contracting office receives it. If additional time is required, the Contracting Officer will notify 
the Contractor within the 45-day period and provide the reason for the delay and the expected date of the decision. 
The Government will process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a 
VECP.  
 
(2) If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for 
rejection. The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the 
Government. The Contracting Officer may require that the Contractor provide written notification before undertaking 
significant expenditures for VECP effort.  
 
(3) Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this 
contract citing this clause and made either before or within a reasonable time after contract performance is completed. 
Until such a contract modification applies a VECP to this contract, the Contractor shall perform in accordance with 
the existing contract. The decision to accept or reject all or part of any VECP is a unilateral decision made solely at the 
discretion of the Contracting Officer.  
 
(f) Sharing rates. If a VECP is accepted, the Contractor shall share in net acquisition savings according to the 
percentages shown in the table below. The percentage paid the Contractor depends upon (1) this contract's type 
(fixed-price, incentive, or cost-reimbursement), (2) the sharing arrangement specified in paragraph (a) above 
(incentive, program requirement, or a combination as delineated in the Schedule), and (3) the source of the savings 
(the instant contract, or concurrent and future contracts), as follows:  
 

CONTRACTOR'S SHARE OF NET ACQUISITION SAVINGS  
(Figures in percent) 

     
Contract Type Incentive (Voluntary) Program Requirement 

(Mandatory) 
 Instant Contract 

Rate 
Concurrent and 
Future Contract 

Rate 

Instant Contract 
Rate 

Concurrent and 
Future Contract 

Rate 
Fixed-price 

(includes fixed-
price-award-fee; 
excludes other 

fixed-price 
incentive 
contracts) 

 (1) 50      (1) 50      (1) 25     25 

Incentive (fixed-
price or cost) 
(other than 
award fee) 

 (2)      (1) 50      (1) 50     25 

Cost-
reimbursement 
(includes cost-

 (3) 25      (3)     15 15 
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plus-award-fee; 
excludes other 

cost-type 
incentive 

Contracts) 
(1) The Contracting Officer may increase the Contractor's sharing rate to as high as 75 percent for each VECP. 

(2) Same sharing arrangement as the contract's profit or fee adjustment formula. 
(3) The Contracting Officer may increase the Contractor's sharing rate to as high as 50 percent for each VECP. 

 
(g) Calculating net acquisition savings.  
 
(1) Acquisition savings are realized when (i) the cost or price is  reduced on the instant contract, (ii) reductions are 
negotiated in concurrent contracts, (iii) future contracts are awarded, or (iv) agreement is reached on a lump -sum 
payment for future contract savings (see subparagraph (i)(4) below). Net acquisition savings are first realized, and the 
Contractor shall be paid a share, when Government costs and any negative instant contract savings have been fully 
offset against acquisition savings.  
 
(2) Except in incentive contracts, Government costs and any price or cost increases resulting from negative instant 
contract savings shall be offset against acquisition savings each time such savings are realized until they are fully 
offset. Then, the Contractor's share is calculated by multiplying net acquisition savings by the appropriate 
Contractor's percentage sharing rate (see paragraph (f) above). Additional Contractor shares of net acquisition 
savings shall be paid to the Contractor at the time realized.  
 
(3) If this is an incentive contract, recovery of Government costs on the instant contract shall be deferred and offset 
against concurrent and future contract savings. The Contractor shall share through the contract incentive structure 
in savings on the instant contract items affected. Any negative instant contract savings shall be added to the target 
cost or to the target price and ceiling price, and the amount shall be offset against concurrent and future contract 
savings.  
 
(4) If the Government does not receive and accept all items on which it paid the Contractor's share, the Contractor 
shall reimburse the Government for the proportionate share of these payments.  
 
(h) Contract adjustment. The modification accepting the VECP (or a subsequent modification issued as soon as 
possible after any negotiations are completed) shall--  
 
(1) Reduce the contract price or estimated cost by the amount of instant contract savings, unless this is an incentive 
contract;  
 
(2) When the amount of instant contract savings is negative, increase the contract price, target price and ceiling 
price, target cost, or estimated cost by that amount;  
 
(3) Specify the Contractor's dollar share per unit on future contracts, or provide the lump -sum payment;  
 
(4) Specify the amount of any Government costs or negative instant contract savings to be offset in determining net 
acquisition savings realized from concurrent or future contract savings; and  
 
(5) Provide the Contractor's share of any net acquisition savings under the instant contract in accordance with the 
following:  
 
(i) Fixed-price contracts--add to contract price.  
 
(ii) Cost-reimbursement contracts--add to contract fee.  
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(i) Concurrent and future contract savings.  
 
(1) Payments of the Contractor's share of concurrent and future contract savings shall be made by a modification to 
the instant contract in accordance with subparagraph (h)(5) above. For incentive contracts, shares shall be added as 
a separate firm-fixed-price line item on the instant contract. The Contractor shall maintain records adequate to identify 
the first delivered unit for 3 years after final payment under this contract.  
 
(2) The Contracting Officer shall calculate the Contractor's share of concurrent contract savings by (i) subtracting 
from the reduction in price negotiated on the concurrent contract any Government costs or negative instant contract 
savings not yet offset and (ii) multiplying the result by the Contractor's sharing rate.  
 
(3) The Contracting Officer shall calculate the Contractor's share of future contract savings by (i) multiplying the 
future unit cost reduction by the number of future contract units scheduled for delivery during the sharing period, (ii) 
subtracting any Government costs or negative instant contract savings not yet offset, and (iii) multiplying the result 
by the Contractor's sharing rate.  
 
(4) When the Government wishes and the Contractor agrees, the Contractor's share of future contract savings may be 
paid in a single lump sum rather than in a series of payments over time as future contracts are awarded. Under this 
alternate procedure, the future contract savings may be calculated when the VECP is accepted, on the basis of the 
Contracting Officer's forecast of the number of units that will be delivered during the sharing period. The Contractor's 
share shall be included in a modification to this contract (see subparagraph (h)(3) above) and shall not be subject to 
subsequent adjustment.  
 
(5) Alternate no-cost settlement method. When, in accordance with subsection 48.104-4 of the Federal Acquisition 
Regulation, the Government and the Contractor mutually agree to use the no-cost settlement method, the following 
applies:  
 
(i) The Contractor will keep all the savings on the instant contract and on its concurrent contracts only.  
 
(ii) The Government will keep all the savings resulting from concurrent contracts placed on other sources, savings 
from all future contracts, and all collateral savings.  
 
(j) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount, as 
specified in paragraph (h)(5) of this clause, by a rate from 20 to 100 percent, as determined by the Contracting Officer, 
of any projected collateral savings determined to be realized in a typical year of use after subtracting any Government 
costs not previously offset. However, the Contractor's share of collateral savings will not exceed the contract's firm-
fixed-price, target price, target cost, or estimated cost, at the time the VECP is accepted, or $100,000, whichever is 
greater. The Contracting Officer will be the sole determiner of the amount of collateral savings. 
 
(k) Relationship to other incentives. Only those benefits of an accepted VECP not rewardable under performance, 
design-to-cost (production unit cost, operating and support costs, reliability and maintainability), or similar 
incentives shall be rewarded under this clause. However, the targets of such incentives affected by the VECP shall 
not be adjusted because of VECP acceptance. If this contract specifies targets but provides no incentive to surpass 
them, the value engineering sharing shall apply only to the amount of achievement better than target.  
 
(l) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of $100,000 
or more and may include one in subcontracts of lesser value. In calculating any adjustment in this contract's price for 
instant contract savings (or negative instant contract savings), the Contractor's allowable development and 
implementation costs shall include any subcontractor's allowable development and implementation costs, and any 
value engineering incentive payments to a subcontractor, clearly resulting from a VECP accepted by the Government 
under this contract. The Contractor may choose any arrangement for subcontractor value engineering incentive 
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payments; provided, that the payments shall not reduce the Government's share of concurrent or future contract 
savings or collateral savings.  
 
(m) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts:  
 
"These data, furnished under the Value Engineering clause of contract . . . . . . . . . . , shall not be disclosed outside the 
Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to evaluate a value 
engineering change proposal submitted under the clause. This restriction does not limit the Government's right to use 
information contained in these data if it has been obtained or is otherwise available from the Contractor or from 
another source without limitations."  
 
If a VECP is accepted, the Contractor hereby grants the Government unlimited rights in the VECP and supporting 
data, except that, with respect to data qualifying and submitted as limited rights technical data, the Government shall 
have the rights specified in the contract modification implementing the VECP and shall appropriately mark the data. 
(The terms "unlimited rights" and "limited rights" are defined in Part 27 of the Federal Acquisition Regulation.) 
 
(End of clause) 
 


